

Township Plaza Shopping Center

Facade Renovation

4400 W. Sample Rd.
Coconut Creek, FL 33073

March 11th, 2020



Location Map



Aerial Map



ADMINISTRATIVE APPROVAL 07-02-2020
APPROVED

modis architects
 4955 SW 75th Avenue
 Miami, Florida 33155
 Florida Corp. AA#26001777
 t. 786.879.8882
 f. 786.350.1515
 e. MODIS@MODISarchitects.com

project info :
TOWNSHIP PLAZA
 Facade Renovation
 4400 W. SAMPLE RD.
 COCONUT CREEK, FL 33073

client :

 S2 DEVELOPMENT
 18851 NE 29th Ave, Suite 1011
 Aventura, FL 33180
 www.s2development.com

seal :
 Robert K. Morisette, AIA, NCARB, LEED AP BD+C, CDP, AA-26001777
 Digitally signed by Robert K. Morisette, AIA, NCARB, LEED AP BD+C, CDP, AA-26001777
 Date: 2020.03.09 11:09:04 -05'00'

revisions :

drawing date :
COVER SHEET

project number : #19077

drawn by : RC proj. manager : YP

drawing scale : As Shown drawing date : 03/11/2020

phase :
CONS. DOCUMENTS

sheet number :
CS-00

client :

S2 Development, LLC
 18851 NE 29th Ave., Suite 1011,
 Aventura, FL 33180
 T. 305.935.5050
 Contact: Able Rodriguez - Owner Rep.
 ar@s2development.com
 Copyright © S2 Development

architect :

MODIS Architects, LLC
 4955 Southwest 75th Avenue
 Miami, Florida 33155
 T. 786.879.8882
 F. 786.350.1515
 Florida Corp. AA#26001777
 Contact: Yvan O. Polonio
 E. YvanP@modisarchitects.com
 Copyright © MODIS Architects, LLC

landscape architect :

Design Studio Boca - Landscape Architect
 2300 Corporate Blvd. NW Suite 214
 Boca Raton, Florida 33431
 T. 561.955.8623
 C. 561.212.3504
 Contact: Marc Jacobsen RLA, ASLA
 E. mark@dsboca.com
 Copyright © DS Boca, LLC

structural engineer :

BCC Engineering Inc.
 6401 SW 87th Ave. Suite 200
 Miami, Florida 33173
 T. 305.670.2350
 P. 305.670.2351
 M. 786.897.0824
 Contact: Christian Aquino, PE
 caquino@bcceng.com
 Copyright © BCC Engineering, Inc.

map engineer :

LOUCKS ENGINEERING INC.

Locks Engineering, Inc.
 321 East Commercial Boulevard
 Fort Lauderdale, Florida 33334
 Office 954-938-1881
 Fax 954-938-1884
 T. 954.938.1881
 F. 954.938.1884
 Copyright © Locks Engineering, Inc.

prelim. schedule :

The following is the Preliminary Schedule defined by S2-Development as requested by the City of Coconut Creek:

1. Bidding Process - 2 Months
2. Permitting Process - 1 Month
3. Construction - 9 Months
4. Final Punchout - 2 Months

Final Schedule can be developed on Admin. Approval granted